






























































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































SUMMARY OF REQUIREMENTS 
An Occupier Brief and detailed Statement of Requirements are being developed, and the 
current thinking has been summarised below. 
§ Nett Lettable Floor Area 
12,000m2 to 13,000m2 total (130,000ft2 to 140,000ft2)  
ð To include approximately 1,900m2 (20,000ft2) for public areas, including the 
double height Assembly Chamber (approx. 16m x 22m), public and press 
viewing galleries for about 250 people, the committee rooms, etc. 
ð To include approximately 1,900m2 (20,000ft2) high quality offices for the 
Mayor, his appointed Deputies and Advisors, the Assembly Secretariat and 
Members, much of which will be in cellular configuration. 
ð The remaining area will be good quality, modern, adaptable, office space for 
administrative, research, and support staff (much of which will be open plan) and 
ancillary accommodation. 
 
§ Design Parameters 
The design of the building shall be appropriate for the intended use. There are three 
distinct areas of use within the building, being - 
ð The areas accessible to the public – portraying the vitality of London being as it 
is an important centre for local, national, European and international affairs – 
reflecting a blend of the progressive, even futuristic, with London’s rich heritage 
and cultural diversity. 
ð The interface between the public and the Authority – the Chamber and 
committee rooms – demonstrating openness and accessibility – reflecting the 
status and importance of the Authority. 
ð The offices, incorporating a common theme, but varying in quality and style 
from the impressive Mayor’s office, emphasising the status of the elected 
position, to the efficient, modern, functional open plan offices for the 
administrative and support staff.  
Externally, the building should be prominent and distinctive and be a design for the 
future, avoiding transience and ensuring longevity of design.  
Generally, the end product should be of high quality (but not opulent), and for every 
element value for money must be demonstrable. Innovation will be encouraged 







It is recognised that the programme for the selection of a site / property and for the 
implementation of the project are very tight. The following key dates are anticipated. 
ð Submit Business Case to HM Treasury – end of November 1998. 
ð Full commencement of the GLA operations – first quarter 2000. 
The costs of temporary accommodation will play a part in the Business Case. Overall 
solutions that minimise these costs and minimise the disruption of relocation would be 
preferred. 
 
§ Services Installations 
Services solutions should be simple and based upon current best practice. The design 
standards should be based on typical institutional grade office accommodation, tailored 
to suit the particular requirements. The assembly chamber will require special 
environmental services solutions, acoustic control, and specialist electronic systems to 
allow the live filming and transmission of proceedings. 
All parts of the design process should be properly coordinated to ensure that integrated 
solutions are achieved to provide flexibility and appropriate access for maintenance and 
repairs. 
Services solutions must be value engineered to ensure that the appropriate balance is 
achieved between initial capital costs and future running costs. 
Information Technology is to be given special consideration, the systems and 
infrastructure must be highly adaptable in order that the GLA can keep their IT systems 
up to date in line with the rapid advancements in the IT industry.  
‘Green’ issues should be given proper consideration. A full environmental assessment 
should be undertaken and an overall "BREEAM" rating of at 




































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































































Organisation	and	Role	 	 	 	 Name		 	 	 	 Interviewed	
	
CIT	/	More	London	
1. Development	Director		 	 	 Liam	Bond	 	 	 27.07.11	
	
GOL	
2. Minister	for	London	 	 	 	 Nick	Raynsford	 	 	 08.09.10	
3. Project	Sponsor	 	 	 	 Anne	Griffith	 	 	 02.02.10	
	
GLA	
4. Building	Infrastructure	Manager	 	 Rennie	Kraus	 	 	 25.08.09	
5. Building	Infrastructure	Manager	 	 Rennie	Kraus	 	 	 23.11.11	
6. Building	Infrastructure	Manager	 	 Rennie	Kraus	 	 	 26.10.12	
	
Foster+Partners	
7. Partner	in	Charge	 	 	 	 Ken	Shuttleworth	 	 10.11.11	
8. Project	Architect	 	 	 	 Sean	Affleck	 	 	 25.10.11	
9. Project	Architect	 	 	 	 Richard	Hyams	 	 	 29.07.11	
10. Architect	 	 	 	 	 David	Kong	 	 	 09.08.10	




Building	Services	Engineer			 	 	 James	Thonger	 	 	 27.10.09	
13. Engineering	Project	Manager	and	Lead		
Building	Services	Engineer			 	 	 James	Thonger	 	 	 08.08.11	
14. Lead	Electrical	Engineer	 	 	 Mike	Summers	 	 	 12.08.11	
	
Turner	&	Townsend	
15. Architect	 	 	 	 	 Gordon	Rautenbach	 	 29.03.10	




Organisation	and	Role	 	 	 	 Name		 	 	 	 Interviewed	
	
CIT	/	More	London	
17. Development	Director		 	 	 Liam	Bond	 	 	 27.07.11	
	
PricewaterhouseCoopers	
18. Senior	Programme	Manager	 	 	 Michael	Hayes	 	 	 02.11.11	
19. Real	Estate	Director		 	 	 	 Paul	C.	Harrington	 	 02.08.11	
	315	
Foster+Partners	
20. Partner	in	Charge	 	 	 	 Mikle	Jelliffe	 	 	 28.01.11	
21. Project	Architect	 	 	 	 Robert	Hall	 	 	 12.09.11	
22. Architect	 	 	 	 	 Consuelo	Manna	 	 	 04.08.11	
	
Roger	Preston	&	Partners	
23. Director	of	Environmental	Engineering		 Matthew	Thurston	 	 29.09.11	
24. Building	Service	Engineer	 	 	 Peter	Hale	 	 	 21.07.11	
	
Building	Design	Partnership	
25. Project	Mechanical	Engineer	 	 	 Peter	Brickell	 	 	 25.10.11	
	
MACE	









Cube		 	 Acube=	6	∙ 𝑎! 	 	 Vcube=	𝑎3 	




𝑎!	=	!!  ∙  𝜋 ∙  𝑟!	
a	=	 !!  ∙ 𝜋! ∙ 𝑟	











! ∙ ! ∙!!!! ∙ ! ∙ !!		
Qsphere	= 3 ∙  !!					 insert	r	=	 !!  ∙ !!! ∙ 𝑎	
Qsphere	= 3 ∙ !!! ∙!!! ∙!		





x	=	!""% ∙ !"#$%&%!!"#$ 	
x	=	
!""% ∙ !∙ !! ∙!! ∙ !!!! 	
x	=	
!""% ∙ !∙ !! ∙!!! 	
x	=	
!""% ∙ !! ∙!!! 	
x	=	50%	∙	 !!  ∙ 𝜋! 	
x	≈	80.60%	
A	sphere	has	≈ 19.40	%	less	surface	area	than	a	cube	of	the	same	volume!	
